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Task Order 2 – Implementation Period (Draft RTP) 

   

In accordance with the Master IDIQ Contract Section H. 51 Task Ordering Procedure, 

paragraph (c), the following constitutes the RTP for the Implementation Task Order for the 

estimated 120-day period immediately following the estimated 90-day transition period.   The 

requirements for the Contractor’s Task Order proposal are set forth in paragraph (f) of the 
H.51 clause and additional forthcoming proposal preparation instructions for a cost and fee 

proposal.  The Contractor’s Task Order proposal shall utilize the Attachment J-11 IDIQ Labor 

Rate Schedule, reconciled for FY 2021 rates.  The response time for submitting the Task Order 

Proposal is [TBD]. 
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Section B - Supplies or Services and Prices/Costs 

This Task Order work shall be performed under Contract Line Item Number (CLIN) 00001 of the Idaho 

Cleanup Project (ICP) Contract Master Indefinite Delivery/Indefinite Quantity (IDIQ) Contract (herein 

referred to as the Master IDIQ Contract). Section B of the Master IDIQ Contract is incorporated by 

reference.  The requisite clause information specific to this Task Order included below is consistent with 

the clause numbering structure established by the Master IDIQ Contract. 

B.1 DOE-B-2012 Supplies/Services Being Procured/Delivery Requirements (Oct 2014) 

The Contractor shall furnish all personnel, facilities, equipment, material, supplies, and services 

(except as may be expressly set forth in this Task Order as furnished by the Government) and otherwise 

do all things necessary for, or incident to, the performance of work as described in Section C, 

Performance Work Statement (PWS) under this Task Order. 

B.2 Type of Contract 

(a)  DOE-B-2001 Cost-Plus-Fixed-Fee Task Order: Total Estimated Cost and Fixed Fee (Oct 2014) 

(Revised) 

(1) This is a Cost-Plus-Fixed-Fee type task order. In accordance with the clause at FAR 52.216-8, 

Fixed Fee, the total estimated cost and fixed-fee, along with the Performance Management 

Incentive (PMI) fee, for this task order are as follows: 

Table B-1. Estimated Total Price 

Total Estimated Cost: [$TBD] 

Fixed Fee: [$TBD (equivalent to 5%)] 

PMI Fee: [$TBD] 

Total Estimated Price: [Total Estimated Cost + Fixed Fee + PMI Fee] 

 

(2) The Total Estimated Cost and Fee of the Task Order, and/or the Total Estimated Cost and Fee of 

the Contract Line Items, is as follows (Table B-2):  

 Table B-2. Task Order CLIN Structure 

CLIN CLIN Title 

CLIN Type Estimated 
Cost 

Fixed Fee: PMI Fee: Total 
Estimated 

Price: 

00001 Implementation 

Period 

CPFF [$TBD] [$TBD 

(equivalent to 
5%)] 

[$TBD] [Total 

Estimated 
Cost + Fixed 
Fee + PMI 

Fee] 

CLIN = Contract Line Item Number  CPFF = Cost-Plus-Fixed-Fee 
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(3) Payment of fee will be made in accordance with the Clause FAR 52.216-8, Fixed Fee, and the 

Task Order clause B.13 Performance Management Incentive for Implementation. 

(4) CLIN Description: 

CLIN 00001 – Implementation Period: 

This CLIN includes the estimated cost and fixed-fee associated with performing work identified 

within the Task Order PWS.   

B.4 DOE-B-2013 Obligation of Funds (Oct 2014) 

(a) Pursuant to the clause of this Contract in FAR 52.232-22, Limitation of Funds, total funds in the 

amount(s) specified below are obligated for the payment of allowable costs. It is estimated that this 

amount is sufficient to cover performance through the date(s) shown below.  

 TBD at Task Order issuance. 

B.13 Performance Management Incentive for Implementation  

The Performance Management Incentive (PMI) provides the Contractor an opportunity to earn fee based 

upon continued, uninterrupted performance during the Implementation Period, and doing business in a 

manner that brings the best value to the Government.  

A PMI fee of [$TBD]for the Implementation task order period will be earned based upon continued and 

uninterrupted performance in, but not limited to, the following areas: (1) IDIQ management including, 

timely, good-faith contract/task order negotiations with DOE; (2) management of the Contractor’s team, 

including teaming subcontractors; (3) adhering to regulatory or court-ordered milestones; (4) quality 

assurance performance per Section C.9.3.12 and Section E clause FAR 52.246-11; and (5) maintaining 

facilities and other infrastructure to function at the same level and in the same condition as existed by the 

end of the transition task order period of performance. 

In the event the Contractor’s performance is deemed inadequate and after notification by the CO to the 

Contractor, the CO has discretion for the amount of the PMI fee reduction, up to [$TBD]during the 

Implementation Period.  

The PMI is a stand-alone fee pool for the Implementation Period.  The PMI fee will be paid and is 

considered earned at the end of the Implementation task order period. 

  

Section C - Performance Work Statement 

C.1 Task Order Requirements 

The Implementation period represents the four (4) month period immediately following the estimated 

ninety (90) day transition period.  On day one (1) of the Implementation period, the Contractor assumes 

full responsibility for performance of the Master IDIQ Performance Work Statement.  During the 

Implementation period the Contractor shall continue performance in the same manner as the prior 

contractor(s), including small business participation.  The purpose of the Implementation period is to keep 
the existing work on-going while the various steps are undertaken to put the End State Task Orders in 

place.  The Contractor shall be responsible for continued uninterrupted ICP operations, including IWTU, 
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from Task Order issuance.  The Contractor shall utilize the same, or similar, workforce skill mix, talent 
and technical capabilities as the incumbent contractor.  The Contractor shall perform the Section C PWS 

sections of the Master IDIQ Contract, identified below: 

 

 C.1.0 General and Background Information 

 C.3.0 EM Facility infrastructure (including sub parts) 

 C.4.0 CERCLA Remediation (excludes C.4.1 and C.4.2) 

 C.4.3 ICDF (excludes C.4.3.01 and C.4.3.02) 

 C.4.4 Waste Area Groups (including sub parts) 

 C.5.0 Waste Management 

 C.5.1 CH TRU Waste Disposition (including sub parts) 

 C.5.2 Buried Waste Exhumation (including sub parts) 

 C.5.3 RH TRU Waste Disposition (including sub parts) 

 C.5.4 Naval Nuclear Propulsion Program (NNPP) Pieces, Parts, and Fines (PPF) (including sub 

parts) 

 C.5.5 CH MLLW Disposition (including sub parts) 

 C.6.1 IWTU Operations  

 C.6.2 Calcine Retrieval Demonstration Project 

 C.7.0 Spent Nuclear Fuel (SNF) Management (including sub parts) 

 C.9.0 Program Management and Support Programs (including sub parts) 

 

 

Section D - Packaging and Marking 

Section D of the Master IDIQ Contract is incorporated by reference. 

Section E - Inspection and Acceptance 

Section E of the Master IDIQ Contract is incorporated by reference. 

Section F - Deliveries or Performance 

Section F of the Master IDIQ Contract is incorporated by reference.  The requisite clause information 

specific to this Task Order included below is consistent with the clause numbering structure established 

by the Master IDIQ Contract. 

F.3 Period of Performance 

(b) The overall Task Order Period of Performance (POP) is estimated to be 120 days from the Task Order 

Issue date. 

 

Section G - Contract Administration Data 

Section G of the Master IDIQ Contract is incorporated by reference, as applicable.  
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Section H - Special Contract Requirements  

Section H of the Master IDIQ Contract is incorporated by reference. 

Section I - Contract Clauses 

Section I of the Master IDIQ Contract is incorporated by reference.  

Section J - List of Attachments 

Section J of the Master IDIQ Contract is incorporated by reference, as applicable to this Task Order.   The 

Contractor shall submit the required deliverables under this Task Order in accordance with Attachment J -

2 Contract Deliverables of the Master IDIQ Contract.   
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